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Purpose of this Outreach

= Contract Overview
= Networking Opportunity
= Information Sharing

= Question and Answer Session




Roundiable Iniroduction

= Firm Name and Individual Name (Plan
to be a Prime or Sub)

= Caltrans Staff = Name, Title & Role




Coniract Overview

Scope:

= On-Call Contract. The Consultant shall perform
consultation, research, professional and technical
services required for Traffic Operations and
Transportation Planning services

Location:

istrict 8 - Riverside and San Bernardino Counties

Contract Estimated Value is $1.2 million - $2.2 million
ration:

= Confract termis 3 years

DBE Goail:

= 13%



Scope of Services

Types of work include but are not limited to:

» Perform operational analyses, using either macroscopic, microscopic, macrosimulation
and/or microsimulation analyses for existing and/or forecasted demand.

» Conduct corridor system-wide analysis
» Collect, aggregate, and summarize existing traffic volume data

» Determine operationally preferred alternatives and make design recommendations for
project alternatives based on traffic analysis results

Collect, aggregate, and summarize existing tfravel time and speed profile data by
floating car method (Tach Run)

Produce technical reports or memoranda to document the results and conclusions of
work

Provide responses to comments of agencies, organizations, or general public related to
traffic analysis work

Prepare Intersection Control Evaluation (ICE) Report

Prepare Transportation Management Plan (TMP) Documents

Calculate permitted lane closure hours and prepare lane requirements charts
Evaluate and prepare detour layouts and graphics for construction traffic handling

Prepare Significant Issue Report (SIR)



Tentative Schedule

Advertisement 3rd week of March 2017
= SOQ Due 2nd week of April 2017
= |nterview 4th week of April 2017

= Cost Negotiation 2nd week of May 2017
Award & Execution 3rd week of May 2017




DPAC Website

For information and procedures on Caltrans A&E
contracts, visit the Division of Procurements and
Contracts (DPAC) website:

tp://www.dot.ca.gov/hg/dpac/aeinfo.htm

hitp://www.dot.ca.gov/hg/dpac/ae/doc/lookahead.pdf



Consultant Selection Process

= |Information presented by Nelson Kwong, DPAC
Coordinator




Question and Answer Session




Networking




Adjourn




